
ORIGINAL 
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT No. IO64 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
The Burlington Northern and Santa Fe Railway Company, hereinafter referred to as the 
"Company", "Coldbrook Township Road District", hereinafter referred to as the "Road 
District", and the State of Illinois, Department of Transportation, hereinafter referred to as 
the "Department". 

7-03 -010 5 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through Staff investigation 
that inquiry should be made into the matter of improving public safety at the 150th Street 
highway-rail grade crossing of the Company's tracks located near Cameron, Illinois, 
designated as crossing DOT 004 689X, milepost1 85.03-M; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the Commission's Transportation Division, 
Railroad Section: and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and all other pertinent data 
relating to the crossing have been obtained and shown on Exhibit A, attached to the 
agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost 
for the proposed improvements be divided among the parties according to law and that in 
the interest of the statewide traveling public the Grade Crossing Protection Fund of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 

SeGhnl All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 
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The parties are of the opinion that the proper improvements in the 
interest of public safety at the aforesaid crossing should be: 

a) The Company should install new automatic flashing light signals and gates, 
controlled by constant warning time circuitry; 

b) The Road District should improve the highway approaches so they conform to 
the requirements of 92 Illinois Administrative Code 1535. The improvements 
are outlined on Exhibit C, attached hereto; 

The Company has prepared a preliminary estimate of cost which is 
attached as Exhibit B, to accomplish the proposed improvements which it may be 
required to perform; The Company shall upon Order, according to the requirements 
contained therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and 
any required specifications for the proposed warning device improvements for the 
approval of the Commission and Department. 

Warren County on behalf of the Road District has prepared a 
preliminary estimate of cost, which is attached as Exhibit C, to accomplish the proposed 
improvements, which it may be required to perform. The Road District shall upon Order, 
according to the requirements contained therein, prepare detailed drawings, estimates of 
cost, and any required specifications for the proposed roadway improvements for the 
approval of the Commission and Department. 

The Company and Road District shall upon Order, according to the 
requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with its own forces or appropriate contracted 
services and agrees that an appropriate time for the submission of progress reports 
should be six (6) months and for the completion of the proposed improvements should be 
twelve (12) months, from the date of Commission Order subsequent to this agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

a) The cost to perform the work described in Section 2 (a) is estimated at 
$374,998. The Grade Crossing Protection Fund (Fund) should pay 85% of 
the installation cost, not to exceed $318,748, with the Company paying all 
remaining installation costs as well as all future operating and maintenance 
costs. 

The cost to perform the work described in Section 2 (b) is estimated at 
$7,810. The Road District should pay 100% of the actual cost, as well as all 
future maintenance costs thereof. 

b) 
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The Road District is financially able and willing to bear an equitable 
portion of the cost for the proposed improvements as may be assigned by the order and 
indicates this intent by Resolution attached as Exhibit D. 

Special Provisions: All bills for expenditures authorized to be 
reimbursed from the Grade Crossing Protection Fund shall be submitted to Fiscal Control 
Unit of the Illinois Department of Transportation’s Bureau of Local Roads and Streets, 
2300 South Dirksen Parkway, Room 205, Springfield, Illinois, 62764. The Department 
shall send a copy of each bill received to the Director of Processing and Information, 
Transportation Division of the Commission. The final bill for expenditures from each party 
shall be clearly marked “Final Bill”. All bills shall be submitted to the Department and 
Commission no later than twenty-four (24) months from the date of Commission Order 
subsequent to this agreement. Authorization for reimbursement from the Grade 
Crossing Protection Fund shall expire twelve (12) months after the completion date 
specified in the Order. The Department shall, at the end of the 24‘h month from the 
Commission’s Order date, de-obligate all residual funds accountable for installation costs 
for this project. 

The Company and Road District shall each, at six (6) month intervals from the date 
of Commission’s Order subsequent to this Agreement, submit written reports to the 
Director of Processing and Information, Transportation Division of the Commission, 
stating the progress it has made toward completion of the work herein required, the status 
of expenditures of the project and the percentage of completion of the project. If the 
project is behind schedule the report must include a brief explanation of the reason(s) for 
the delay. Each progress report shall include the Commission Order number, the Order 
date, the project completion date as noted in the Order, crossing information (inventory 
number and railroad milepost), type of improvement, and the name, title, mailing address, 
phone number and facsimile number of the Company employee responsible for 
management of the project. 

Since the crossing approach reconstruction improvements at the subject crossing 
will be performed by the Road District or their respective contractor crew, flagging and 
contractor liability insurance will be required for said work 

In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 
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Executed by the Commission this 22nd day of October, 2003. 

Railroad Safety Program Administrator 

Attest: 
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Illinois Commerce Commission Stipulated Agreement No. 1064 concerning 
improvements at the 150th Street highway-rail grade crossing of The Burlington 
Northern and Santa Fe Railway Company's tracks near Cameron, Warren County, 
Illinois, designated as crossing AARlDOT # 004 689X, Milepost 185.03-M. 

Executed by the Department this Is-(--' day of 0 U e< 2003. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 



Illinois Commerce Commission Stipulated Agreement No. concerning 
Improvements at the 150Lh Street highway-rail grade crosslng of The Burlington 
Northern and Santa Fe Railway Company's tracks near Cameron, Warren County, 
Illinois, designated as crossing AARlDOT # 004 669X, Milepost 185.03-M. 

Executed by the 'Township Road District this day of ,hn , 
2003. 

COLDBROOK TOWNSHIP ROAD 
DISTRICT 

Attest: 
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Illinois Commerce Commission Stipulated Agreement No. 1064 concerning 
improvements at the 150th Street highway-rail grade crossing of The Burlington 
Northern and Santa Fe Railway Company’s tracks near Cameron, Warren County, 
Illinois, designated as crossing AARlDOT # 004 689X, Milepost 185.03-M. 

Executed by the Company this /Ir’ day of &p&< 2003. 

THE BURLINGTON NORTHERN AND 
SANTA FE RAILWAY COMPANY 

Attest: 



SA 1064 

RAILROAD BNSF 

STREET, CITY, COUNTY 
JURISDICTION (RDWY) TWP. 
LOCATION Rural 
STREET SURFACE 

USDOT#, MILEPOST 004 689X3, 185.03-=M 
150th Street (N) Cameron, Warren 

14’ Gravel, Fair Condition 

Exhibit A 
Page 1 

TRACK 
(W-E or N-S) 

Main 
Main 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

CROSSING DATA FORM 

SURFACE TYPE SURFACE WIDTH SURFACE 
CONDITION 

FDT 24’ Fair 
FDT 24’ Fair 

INTERSECTING ROADS: Field entrances 
TRAFFIC CONTROL None 
ADT & SPEED 25 @, 55 MPH 
TRAFFIC TYPE NIA 
ADVANCE WARNING Yes 
PAVEMENT MARKING NO 

RAILROAD DATA: See Location Sketch 

PASSEiv ~ L K  
FREIGHT TRAFFIC: I 70 Per dav fi2 70 MPH. Dav & Night YES 

WARNTn 
IY  Iv lm 

NOTES: 



SA 1064 

Train Speed 
Roadway Speed 
Required Stopping Sight Distance (SSD) 

Along Roadway 
Along Tracks 

Required Clearing Sight Distance (CSD) 

Exhibit A 
Page 2 

79 MPH 
55 MPH 

573 FEET 
938 FEET 
1,918 FEET 

QUADRANT CSD OBSTRUCTION 
(FT) 

NE NIA 
NW NIA 
SE NIA 
sw NIA 

- -  
(Along Tracks) 1 

Distances calculated per American Association of State Highway and Transportation 
Officials (AASHTO), A Policy on Geometric Design of Highways and Streets, 1984. 

SSD OBSTRUCTION 
(FT) 

# 
# 
# 
# 

DIRECTION: NORTH 
DISTANCE ELEVATION GRADE 

(FT) (FT) (”/I 
25’ 98.8 5.66 
50 97.3 5.4 

COMMENTS: 

Staff of the ICC recommends the Township be relieved of its normal 10% share of 
the cost to install automatic warning devices at the crossing. The township has submitted a 
copy of its most recent financial data to the Commission. Following a review of that 
information Staff believes the Township would feel a financial burden, and would be unable 
to perform work required of it on other roadways under its jurisdiction. The Township has 
agreed to pay all cost associated with improving the highway approach grades to meet the 
requirements of 92 ILL. Adm. Code 1535. 

DIRECTION: SOUTH 
DISTANCE ELEVATION GRADE 

(FT) (FT) (”/I 
25’ 98.3 5.66 
50’ 96.3 7.4 





E X H I B I T  
PAGE 

JOINT FACILITY : 
8 BILLABLE ( + / - I :  
REQUESTER ID : 
PROJECT TYPE : 
DOT NUMBER 

CAMERON LINE SEGMENT : 7000 AFE NUMBER 
PSIOO4689X MILEPOST : 0185.03 RFA NUMBER 
BNSF RAILWAY COMPANY DIVISION : CH CPAR NUMBER 
BNSF FAILWAY COMPANY SUBDIVISION : CHILLICOTHE BUDGET YEAR : 2003 
STATE OF ILLINOIS TRACK TYPE : 2  BUDGET CLASS : 10 
095.00 TAX STATE : I L  COUNTY: WARREN REPORTING OFFICE : 456 
OR96 - TERRY SMUTZER MATL DATE SPONSOR : VP ENGIN -~~~ ~~~ ~~ 

SGX LOCATION CODE : 381010 DEPT CODE : MOWGH 
004689X DERAILMENT CODE : 

PURPOSE. JUSTIFICATION AND DESCRIPTION 
SIGNAL COST TO INSTALL NEW GATES, FLASHERS W/ LED LIGHTS & BUNGALOW W/ CONSTANT WARNING 
CIRCUITRY AT (150TH ST DOT 004 689 XI IN CAMERON, IL L/S 7000 MP 185.03 CHICAGO DIV, 
CHlLLlCOTHE SUBDTV. 

THIS ESTIMATE CONTAINS COSTS FOR TWO REMOTE CROSSING BUNGALOW'S WITH CONSTANT WARNING AT 
150TH ST AND TO ADD CIRCUITRY TO EXISTING CROSSING EQUIPMENT AT C.P. EAST CAMERON MP 
184.40 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED ANC ACCURATE 
ONLY 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

R*ILR"AO 
CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

~~~~~~ ~~~~ 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 
MATERIAL, LABOR, ?3JD OVERHEADS. 

******,*ff*,f**.*fl*.*.I*.**.** SIGNAL WORK ONLY ............................... 

THE STATE OF ILLINOIS IS FUNDING APPROXIMATELY 95% WITH BNSF FUNDING APPROXIMATELY 58 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

ENGINEERING SERVICES - KANSAS CITY 
ESTIMATE REF. NUMBER : PSIOO4689X ~ l--ZS 
COSTING DATE : 05/20/2003 

PRINTED ON : 05/20/2003 
ESTIMATED BY : POOR 
PRINTED BY : POOR 
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ACCT CST RSN PPE DESCRIPTION 

8 400 9911 SIGNAL FIELD LABOR ~ CAP 
.......................................... 

QTYIST OT UIM CASH NONCASH OPER REMOVAL 

1624.00 0.0 MH 32,351 

32.351 0 0 0 
~~~~~~- ........... ........... ......~~~~~ 

* LABOR SUBTOTAL 

1120 319 400 9911 BATTERY 
1120 319 400 9911 BUNGALOW 6x6 
1120 319 400 9911 BUNGALOW MATERIAL 

1.0 
1.0 

EA N 
EA N 
LS N 
EA N 
LS N 
ET N 
LS N 
LS N 
LS N 
LS N 
EA N 

5,033 
5.450 

1.0 5,400 
2,227 
899 
370 

4,239 
21,368 
78,217 
4,120 
870 

3,512 
10,052 

912 

1120 319 400 9911 CABLE 
1120 319 400 9911 CHARGERS 
1120 319 400 9911 CONDUIT, STEEL 4" 
1120 319 400 9911 DAX CABLE 

1.0 
1.0 
50.0 
1.0 

1120 319 400 9911 EAST CPXERON C.P. XING MTRL 
1120 319 400 9911 EAST REMOTE XING BUNGALOW 
1120 319 400 9911 FIELD MATERIAL 
1120 319 400 9911 FOUNDATION 

1.0 
1.0 
1.0 
2.0 
2.0 
2.0 
2.0 

EA N 
EA N 
EA N 
EA N 
EA N 
EA N 

1120 319 400 9911 GATE KEEPER 
1120 319 400 9911 GATE MECH. MODEL 95 COMPLETE 

1.0 
1.0 
8.0 
2.0 

18,620 
735 

2,120 
662 

1120 319 400 9911 LiiMP RESISTOR 
1120 319 400 9911 LED LIGHT ADJUSTMENT 
1120 319 400 9911 LED LIGHT GATE KIT EA N 
1120 319 400 9911 LIGHT OUT DETECTOR 1.0 

1.0 
1.0 

EA N 
EA N 
EA N 

659 
1.000 
1.500 

1120 319 400 9911 MATERIAL FOR ELECTRICAL 
1120 319 400 9911 MISC. MIlTERlAL 
1120 319 400 9911 RECORDER 1.0 

1.0 
4.0 
1.0 
2.0 

EA N 2,145 
1120 319 400 9911 RTU-6, CELLULAR MONITOR EA N 2,121 

E* N 1,196 
LS N 1.400 

1120 319 400 9911 SHUNT, NBS 
1120 319 400 9911 TRACK CIRCUIT MTRL 
1120 319 400 9911 TUNED JOINT COUPLER 
1120 319 400 9911 WEST REMOTE XING BUNGALOW 1.0 

* MATERIAL SUBTOTAL 

1120 367 400 9911 CONTmCT ENGR. 
1120 790 400 9911 FILL DIRT 
1120 790 400 9911 FLAGGING 

1.0 
65.0 
1.0 

LS N 10.000 
CY N 1.625 
LS 1.500 
LS N 6.032 
CY N 1,250 

1120 434 400 9911 MACHINE RENTAL 
1120 790 400 9911 SURFACE ROCK 

* OTHER SUBTOTAL 

1.0 
50.0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 

19,494 
6.221 
18,530 

INSUWlNCE EXPENSES 
USE TAX 
OFFLINE TPANSPORTATION 

4,852 
13,415 
2,629 

* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 5 

8 400 9911 SIGNAL SHOP LABOR ~ CAP 224.00 

* LABOR SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
I N S U m C E  EXPENSES 

0.0 MH 4,626 
.~......... ........... ....._~~~~~ ~ ~ ~ ~ ~ ~ ~ - . . .  

4,626 0 0 0 

2.7R7 . 
889 

2,649 
693 

* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPAMTION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 

339,211 0 0 0 
33,921 0 0 0 
1,866 0 0 0 

374,998 0 0 0 
356,245 0 0 0 

18,753 0 0 0 

.~~~~~~~~~~ ~~~.~~..... ........... ......_.~~~ 

........... ........... ~~~~~~~~~~~ .~......... 
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* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  

THE B. N. S .  F .  ImILWAY COMPANY 
FHPM ESTIMWTE FOR 
STATE OF ILLINOIS 

LOCATION:- CAMERON DETAILS OF ESTIMATE PLAN ITEM: ~ ~ 1 0 0 4 6 8 9 ~  VERSION: 1 

PURPOSE, JUSTIFICATION AND DESCRIPTION 
SIGNAL COST TO INSTALL NEW GATES, FLASHERS W/ LED LIGHTS & BUNGALOW W/ CONSTANT WARNING 
CIRCUITRY AT (150TH ST DOT 004 689 Xi IN CAMERON, IL LIS 7000 MP 185.03 CHICAGO DIV, 
CHILLICOTHE SUBDIV 

THIS ESTIMATE CONTAINS COSTS FOR TWO REMOTE CROSSING BUNGALOW'S WITH CONSTANT WARNING AT 
150TH ST AND TO ADD CIRCUITRY TO EXISTING CROSSING EQUIPMENT AT C.P. EAST CAMERON MP 
184.40 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCUMTE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
RAILROAD. 

MATERIAL, LABOR, AND OVERHEADS. 
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 

f * t f f f . f * . f f . * f * * . * f * * f * * * * * * * *  SIGNAL lqORK ONLY . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

THE STATE OF ILLINOIS I S  FUNDING APPROXIMATELY 958 WITH BNSF FUNDING APPROXIKWTELY 5% 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

DESCRIPTION 
............................ ..+*.*..*. 

LABOR 
..**.**.*. 
SIGNAL FIELD LXBOR - CAP 1624.00 MH 

224.00 MH 
32,351 
4,626 
22,281 
7,110 

SIGNAL SHOP LABOR - CAP 
PAYROLL ASSOCIATED COSTS 
EOillPMENT EXPENSES 
~~ 

DA LABOR OVERHEADS 21,119 
5,545 INSUWINCE EXPENSES 

MATERIAL 
. . * * I * * * * *  

1.00 EA N 
1.00 EA N 
1.00 LS N 

5,033 
5,450 
5,400 
2,227 

8 9 9  
310 

4,239 

78,217 
4,120 
870 

3,512 
10,062 

912 
18,620 

735 
2,120 
662 

21.368 

1.00 EA N 
1.00 LS N 

50.00 ET N 
1.00 LS N 
1.00 LS N 
1.00 LS N 
1.00 LS N 
2.00 EA N 
2.00 EA N 
2.00 EA N 
2.00 EA N 

EAST CAMERON C.P. XING MTRL 
EAST REMOTE XING BUNGALOW 
FIELD MATERIAL 
FOUNDATION 
GnTE KEEPER 
GnTE MECH. MODEL 95 COMPLETE 
GAURD RAIL, 112 OVAL 
GCP3000DZ SYSTEM 1.00 EA N 
LAMP RESISTOR 1.00 EA N 

8.00 EA N 
2.00 EA N 

LED LIGHT ADJUSTMENT 
LED LIGHT GATE KIT 
LIGHT OUT DETECTOR 1.00 EA N 659 
MATERIAL FOR ELECTRICAL 
MISC. MATERIAL 
RECORDER 
RTU-6. CELLULAR MONITOR 

1.00 EA N 
1.00 EA N 
1.00 EA N 

1,000 
1,500 
2,145 

1.00 EA N 2,121 
1,196 
1,400 
1,194 

SHUNT, NBS 
TPJiCK CIRCUIT MTRL 
TUNED JOINT COUPLER 

4.00 EA N 
1.00 LS N 
2.00 EA N 

WEST REMOTE XING BUNGALOW 
USE TAX 
OFFLINE TF3NSPORTATION 

1.00 LS N 3 3 , 6 3 1  
13,415 
2,629 



TOTAL MATERIAL COST 
,**.*.**** 

OTHER 
* * * * * * * * * .  
CONTRnCT ENGR. 
FILL DIRT 
FLAGGING 
MACHINE RENTAL 
SURFACE ROCK 

1.00 LS N 
65.00 CY N 
1.00 LS 
1.00 LS N 

50.00 CY N 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION PEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

EXHIBIT B 
PAGE 4 

10,000 
1,625 
1,500 
6,032 
1.250 

~...... ......~~~~~ 
20,407 20,401 

.....-~~~~~ 
339,211 
33,921 
1,866 

374.998 
18,753 

_~......... 

TOTAL BILLABLE COST 356,245 
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Warren County, Illinois 
Coldbrook Township 
150th Street 
TR 206 at the BNSF RR Crossing 
DOT 4689X 
Milepoint 185.02 

ESTIMATE OF COSTS 

To improve gravel approaches in order to meet the acceptable grade standards. All work is to be 
completed by Coldbrook Township. 

Materials 

125 tons of crushed stone (CA-6 or CA-9) @ $6.00 per ton 

Equipment 

Motor Grader for 10 hours @ $50.00 per hour 

Loader for 10 hours @ $20.00 per hour 

Tandem truck to haul 125 tons 20 miles @ $0.20 per ton mile 
(Hauling costs includes driver) 

Tandem truck for hauling dirt - 8 hours @ $35.00 per hour 

Labor 

Loader for 10 hours @ $25.00 per hour 

Motor Grader for 10 hours @ $25.00 per hour 

Tandem truck for 8 hours @ $10.00 per hour 

Miscellaneous 

Railroad Liability Insurance 

Railroad Flagging Cost @ $500.00 per day for 4 days 

Total Estimated Cost 

$750.00 

$500.00 

$200.00 

$500.00 

$280.00 

$250.00 

$250.00 

$80.00 

$3000.00 

$2000.00 

$7,810.00 

Estimate made by: Kevin Smith 
Warren County Highway Dept. 
September 5,2003 
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Exhibit (D) 

l l ' d  

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

Agreement # 1064 

The Board/Council of Coldbrook Township Road District meeting on 

to act as its designated agent in the processing of this Stipulated agreement and 
th8t a b r o o k  Townshio RoggdDistrict- is financially willing and able to bear the 
cost for the proposed improvements as may be assigned to it according to Section 
5 of this Agreement. 

/d - 9 - o '3 ~ Resolved to authorize cl..hod &? w ~lcr 
(Date) (Name, effice) 
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